City of Durand ~ 78 Acre Timber Sale
in Pepin County within the City of Durand

Product Unit Volume Bid Price
Silver Maple Sawlogs MBF 68
Cottonwood Sawlogs MBF 13
Red Oak Sawlogs MBF 3
Mixed HWD Sawlogs MBF 1
Ash Sawlogs MBF n/a, See Below
Silvermaple Cordwood Cords 136
Cottonwood Cordwood Cords 12
Red Maple Cordwood Cords 5
Aspen Cordwood Cords 8
Ash Cordwood Cords n/a, See Below
PLEASE NOTE!!M All volumes listed above are estimates and assume utilization to a 4” top diameter. .

Cordwood weight conversion factors in the DNR Timber Sale Handbook will be used to convert mill scale
weights to cords.

1. When would you intend to start harvest operations?

2. What is the approximate duration of time required to complete cutting, processing, forwarding, and
trucking? Multiple Entries?

3. What type of harvesting equipment do you anticipate deploying for this project? (circle all that apply)

Feller Buncher, how many ? Cable Skidder, how many ?
Processor, how many ? Hand Cutter, how many ?
Forwarder, how many ? Slasher
Grapple Skidder,how many ? Chipper or Grinder
4. Do you propose to utilize wood down to a minimum diameter of 4"? . If not, please describe how

you anticipate utilization and/or treatment of wood less than 8” minimum diameter.

5. Please feel free to describe any factors that you believe make your operation especially well suited to
complete this project.

le L ion:
The street address of the properties are adjacent to: 440 Drier St and 1400 E prospect St, Durand, WI 54736.
The site is located in the City of Durand, Pepin County, Wisconsin — Section 21 and 22, T25N, R13W.
The primary objectives are to:
e Create pockets of early successional wildlife habitat and promote regeneration
e Regenerate inclusions within the forest stands

e Limit the frequency of downfalls that damage desirable residual trees.



e Promote mast producing species such as White Oak

Information about the Project:

This project consists of 3 city owned properties. The River Tract, Tarrant Tract, and Watertower Tract are all
labeled on the timber sale map.

The River Tract is the largest and will likely require frozen ground conditions as well as timber mats to cross 2
wet areas on the access road. Topography is flat with long high spots that run north and south through the
stand.

The Tarrant Tract is drier than the River Tract but may require frozen ground conditions.

The Water Tower Tract is dry with steeper topography. Oak Wilt restrictions apply to this tract and harvesting is
not allowed between April 1 and July 15.

All three tracts should be operable under desirable conditions with experienced operators. The location of
landings will be determined by the logging contractor, forester, and City Administrative Staff.

It is understood that the River Tract and Tarrant Tract will likely occur over multiple entries while the correct
weather conditions to facilitate frozen ground harvest occur.

If possible, It is preferable that timber harvesting in each individual tract is completed in one entry.  If the logger
intends to complete this project in each tract in more than one entry, over multiple years or seasons, this must
be approved by the Landowner in advance of contracting. In the event that the logging contractor completes the
harvest over multiple entries, the landings and trails must be cleaned up to the satisfaction of the Landowner
after each entry.

Logging roads and trails must be kept passable and free of debris. Trails, landings, and the haul road will need
to be restored to a condition that is as good or better than before the sale. This includes roads and landings on
adjacent properties that are likely to require grading and seeding. Interested parties should assume forwarder
access through the adjacent Prissel property for the River Tract, as arranged by the City of Durand.
Skid/forwarding trails that run perpendicular to the slope on the Watertower Tract are likely to require water bars
after use.

Careful operation should be exercised to protect as many of the residual trees as practicable.

Volum im in this pr re only incl facili fair r for pr Is. We are awar

that actual yield could be highly variable based on utilization, site access, type of harvest operation, and market
conditions.

Due to the advanced state of Emerald Ash Borer, Ash Volumes were not estimated on the River and Tarrant
Tracts. There is no expectation to cut Ash, but anything that can be merchandised by the logger should be
harvested. Please specify in your proposal if you intend to cut any Ash.

It is understood that utilization of cordwood will be minimal, if any. In the event that the volume of slash is above
normal, deliberate efforts will be made to manage slash for wildlife habitat, soil regeneration, and fire hazard
reduction. At a minimum, it is expected that bolts and logs will be utilized.

Do not bring any wood out to the landing that you do not have a market for and will not be hauled. It is not
acceptable to leave wood on any landing for longer than 4 weeks after harvest operations are complete.

Standing, dead trees that pose a safety hazard for the loggers or that are likely to fall on or across trails should
be felled and utilized if possible.

When practicable, disturbance to "older" coarse woody debris should be limited, but recent downfalls can be
utilized.



le Administration Information:
The standard DNR Timber Sale Contract template will be used.

This project will be administered using a mill scale style sale. A three-part haul ticket system will be provided by
Dahlby Conservation Services, LLC. All loads must be recorded by placing a completed haul ticket in the ticket
box prior to hauling, final financial reconciliation will be based on mill scale slips and contracted price per ton.
Cordwood weight conversion factors in the DNR Timber Sale Handbook will be used to convert mill scale
weights to cords.

A down-payment of $ 1,000 will be required upon contract signing. The down payment will be credited towards
stumpage.

A '$ 3,000 performance bond is required prior to commencement of any on-site operations. The bond can be a
check, letter of credit, or other form approved by Dahlby Conservation Services, LLC.

Cutting | . . (Pl ttached )
« Blue paint marks were used to identify the property boundaries where necessary.

< Red paint marks were used to identify clearcut boundaries and leave trees (red paint rings and dots)

< Orange paint marks were used to identify trees to be cut within the selection harvest area.

Thinning Area: Outlined in orange on map. Cut all individual trees marked with orange paint slash. Cut all
merchantable Aspen, Ash, and Birch.

Clearcut Area: Outlined in red on the map. Outlined in large red squares on site. Cut all trees greater than 2”
diameter. Do not cut boundary trees, dead standing snags, or leave trees painted with thin, red bands.

Questions about this project should be directed to:

Caleb Meyer

Dahlby Conservation Services, LLC.
(715) 797-3069
dahlbycs@gamail.com

< Timber sale map on next page


mailto:dahlbycs@gmail.com
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